PROJECT MANAGEMANT UNIT
SINDIH SOLAR ENERGY PROJECT
ENERGY DEPARTMENT GOVERNMENT OF SINDII

SAYNOTO CORRUFTION

CORRIGENDU

NO. SSEP/PM/18/2022-23 Karachi, Dated: 12" January 2022

CONSTRUCTION OF BOUNDARY WALL & CIVIL, WORKS

In continuation of this office advertisement for Request for Bids — Works issued on 26™
December 2022 and published in newspapers on 28" December 2022 under INF-KRY No.
4854/2022. 1t is for the information of all interested firms/ Companies/ Contractors that the
following works has been added in the RFB Document under the Request for Bids — Works
for *“Construction of Boundary Wall & Civil Works™ as addendum-[

1. Lights, plaster & Color has been added in the BOQ.
2. Bid Security in the advertisement will be read as PKR 4.1 Million instead of 2%.
3. Performance Security will be in the shape of Bank Guarantee only.

Accordingly, the revised bid document has been uploaded on our website www.ssep.gos.pk
The date and time of Pre-Bid Meeting and deadline for submission of bids will be same.

Note: All other terms and conditions will remain unchanged.
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Mehfooz Ahmed-Qazi—
Project Director
Sindh Solar Energy Project

Address: Bungalow # -3, the Forum Sireet, Block - 9, Cliflon, Karachi, Pakistan
Contact: 92 21 99332282
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